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 CK C I V I L  E N G I N E E R I N G 

155 Fantinel Dr. Suite D 
Springdale, AR 72762 
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TASK ORDER NO. 6  
 

In accordance with the Main Agreement, of the Agreement Between the City of Tontitown, Arkansas 
(Owner) and CK Civil Engineering, LLC (Engineer)—Task Order Edition dated [06/07/2024], Owner and 
Engineer agree as follows: 

1. TASK ORDER DATA 

a. Effective Date of Task Order: Jan 1st, 2026 

b. Owner: City of Tontitown 

c. Engineer: CK Civil Engineering LLC 

d. Specific Project (title)  Tontitown Wastewater Master Plan 

e. Specific Project 
(description): 

Perform hydraulic evaluation of existing Tontitown 
sewer system, complete with calibrated modeling 
efforts, to identify deficiencies in sewer capacity 
under current and future population projections. 
Project includes a Capital Improvement Plan based 
on current and future needs for the collection 
system. 

f.  Related Task Orders 

Supplemented by this Task 
Order: 

Superseded by this Task 
Order:  

N/A 

2. BASELINE INFORMATION 

Baseline Information. Owner has furnished the following Specific Project information to Engineer as of 
the Effective Date of the Task Order. Engineer's scope of services has been developed based on this 
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information. As the Specific Project moves forward, some of the information may change or be refined, 
and additional information will become known, resulting in the possible need to change, refine, or 
supplement the scope of services. 

Specific Project Title: Tontitown Wastewater Master Plan 

Type and Size of Facility: Sanitary Sewer Distribution Network 

Description of Improvements: Perform hydraulic evaluation of existing Tontitown sewer system, 
complete with calibrated modeling efforts, to identify deficiencies in 
sewer capacity under current and future population projections. 
Project includes a Capital Improvement Plan based on current and 
future needs for the collection system. 

Expected Construction Start: N/A 

Prior Studies, Reports, Plans: Tontitown Sewer Evaluation Report 

Facility Location(s): Tontitown Sewer Collection System  

Current Specific Project Budget: Approximately $200,000 

Funding Sources: Sewer Budget 

Known Design Standards: City of Tontitown Water and Sewer Standards 

Known Specific Project 
Limitations: 

As shown in the exhibit A.   

Specific Project Assumptions: N/A 

Other Pertinent Information: N/A 

 

3. SERVICES OF ENGINEER (“SCOPE”) 

A. The specific Basic Services to be provided or furnished by Engineer under this Task Order are:  

Appendix A to Task Order, “Engineer's Services for Task Order,” as attached to this specific 
Task Order.  

B. All of the services included above comprise Basic Services for purposes of Engineer's 
compensation under this Task Order. 

C. Additional Services: Services not expressly set forth as Basic Services in Paragraph 3.A above, 
and necessary services listed as not requiring Owner's written authorization, or requiring 
additional effort in an immediate, expeditious, or accelerated manner as a result of 
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unanticipated construction events or Specific Project conditions, are Additional Services, and 
will be compensated by the method indicated for Additional Services in this Task Order. All 
other Additional Services require mutual agreement. 

4. DELIVERABLES SCHEDULE 

A. In submitting required Documents and taking other related actions, Engineer and Owner will 
comply with Appendix A to Task Order, attached to this specific Task Order.  

5. ADDITIONS TO OWNER'S RESPONSIBILITIES 

A. Owner shall have the following supplemental responsibilities that are specific to this Task 
Order:  

Provide CK Civil Engineering LLC any historical design information in the vicinity of the 
project; including but not limited to LSD submittals, Preliminary Plat Submittals, 
Environmental Reports, and any other information that may benefit the design of the 
project.  

Provide CK Civil Engineering LLC with data from third party vendor for sewer flow and 
rainfall data across the sewer system. 

6. TASK ORDER SCHEDULE  

A. In addition to any schedule provisions provided in Appendix A or elsewhere, the parties shall 
meet the following schedule: Basic Services to be completed within 270 days of receipt of 
all flow monitoring and rain gauge data from the City.  

7. ENGINEER'S COMPENSATION ESTIMATIONS 

A. Owner shall pay Engineer for services rendered under this Task Order as follows: 

Description of Service Amount 
Basis of  

Compensation 

1. Basic Services    

a.  Task 1 - Project Management $14,700.00 Lump Sum 

b.  Task 2 – Hydraulic Model $46,620.00 Lump Sum 

c.  Task 3 - Flow Monitoring $11,200.00 Lump Sum 

d.  Task 4 - Capacity Evaluation $60,220.00 Lump Sum 

e.  Task 5 - Capital Improvements Plan $31,520.00 Lump Sum 

f.  Task 6 - WWMP Report $30,120.00 As Needed 

Reimbursables $1,500.00 As Needed 
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*Based on a [9]-month continuous analysis period. 

B. Compensation items and totals based in whole or in part on Hourly Rates or Direct Labor are 
estimates only. Lump sum amounts and estimated totals included in the breakdown by 
phases incorporate Engineer's labor, overhead, profit, reimbursable expenses (if any), and 
Subconsultants' charges, if any. For lump sum items, Engineer may alter the distribution of 
compensation between individual phases (line items) to be consistent with services actually 
rendered, but shall not exceed the total lump sum compensation amount unless approved 
in writing by the Owner.  

8. ENGINEER'S PRIMARY SUBCONSULTANTS FOR TASK ORDER, AS OF THE EFFECTIVE DATE OF THE 
TASK ORDER: 

A. N/A – Flow Monitoring and Rain Gauge data to be coordinated by Tontitown Water 
Department and data given to CK Civil Engineering. 

9. APPENDIX AND ATTACHMENTS: 

A. Appendix A to Task Order—Engineer's Services Under Task Order 

B. Appendix B to Task Order—Terms and Conditions  

C. Appendix C to Task Order – Sewer System Map  

Execution of this Task Order by Owner and Engineer makes it subject to the terms and conditions of the 
Main Agreement and its exhibits and appendices, which Main Agreement, exhibits, and appendices are 
incorporated by this reference.  

OWNER:  ENGINEER: 

   

By:   By:  

Print Name: Angela Russell  Print Name: Zak Johnston 

   

   

Title: Mayor  Title: Principal 

   

  Engineer's License or Firm's 
Certificate No. (if required): 

4150 

  State of: Arkansas 

   

ZakJohnston
Pen
Z
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Engineering Agreement CK Civil Engineering
Scope of Services and Fee Proposal 155 Fantinel DR
Tontitown Master Sewer Plan Tontitown, AR 72762
Tontitown Waterworks; Tontitown, AR 72762 ZakJ@ck-civil.com
December 22nd, 2025 (501) 454-3038

Task Order 6

Task 1 - Project Management
Task Engineer V Engineer I Technician III Surveyor Sur. Field Crew Total Hours Total Cost
Billing Rate (Effective thru Decmeber 31, 2026) $175.00 $105.00 $85.00 $135.00 $175.00
1. Project Management and Administration 
a. Project administration includes management and coordination of project tasks, development and ongoing management of the project 
schedule, preparation of progress reports and invoices, oversight of quality control activities and the administrative tasks necessary for 
successful completion of the project.

60 40 100 14,700.00$         

Total Hours 60 40 100
Total Cost - Task 1 Preliminary Engineering Services 10,500.00$          4,200.00$        14,700.00$         

Task 2 - Hydraulic Model 
Task Engineer V Engineer I Technician III Surveyor Survey Field Crew Total Hours Total Cost
Billing Rate (Effective thru Decmeber 31, 2026) $175.00 $105.00 $85.00 $135.00 $175.00
 1. Model Development
a. Develop Sewer Hydraulic Model in InfoWorks ICM Sewer. Model to include all sanitary sewer 8" or larger, lift stations, and forcemains 
and will be up-to-date with the Tontitown GIS system. Model will be calibrated to both dry and wet weather conditions. Tonititown 
Waterworks will provide CK Civil as-built drawings and any needed field measurements of manhole depths or other necessary data staff 
of the existing wastewater system that will be modeled; otherwise, these locations
will be modeled using industry assumptions.

120 160 280 37,800.00$         

b. CK Civil will conduct field testing up to twelve (6) lift stations anticipated to be modeled. CK Civil will provide up to two (2) staff for 
testing and TWU will provide at least one (1) staff to assist in efforts.

20 40 60 7,700.00$            

c. A workshop meeting will be held to gather input from Tontitown Water in relation to model development. 4 4 8 1,120.00$            

Total Hours 144 204 348
Total Cost - Task 1 Preliminary Engineering Services 25,200.00$          21,420.00$     46,620.00$         

Task 3 - Flow Monitoring 
Task Engineer V Engineer I Technician III Surveyor Survey Field Crew Total Hours Total Cost
Billing Rate (Effective thru Decmeber 31, 2026) $175.00 $105.00 $85.00 $135.00 $175.00
 1. Data collection - Data to be collected by third party under direction of Tontitown Water in conjunction with CK Civil

b. Meter and gauge data will be analyzed to quantify dry weather and wet weather flow and to calibrate the hydraulic models. 4 8 12 1,540.00$            
c. Update existing flows using geocoded water meters, current land use, winter billing data for the meters, and flow monitoring 
data.

4 12 16 1,960.00$            

d. Wastewater flow projections will be developed based on projections from the census data and flow monitoring data. 10 20 30 3,850.00$            
e. Determine I/I for each sewershed basin 10 20 30 3,850.00$            

Total Hours 28 60 88
Total Cost - Task 1 Preliminary Engineering Services 4,900.00$             6,300.00$        11,200.00$         



Task 4 - Capacity Evaluation
Task Engineer V Engineer I Technician III Surveyor Survey Field Crew Total Hours Total Cost
Billing Rate (Effective thru Decmeber 31, 2026) $175.00 $105.00 $85.00 $135.00 $175.00
 1. Capacity Evaluation

a. The existing models developed in Task 2 will be calibrated based on lift station run time information and flow meter data for 
dry weather and up to two (2) wet weather events. The model will utilize dry and wet weather flows as determined from Task 
3. Models will be created for existing and ultimate dry and wet weather conditions. If no wet weather events occur then:

60 100 160 21,000.00$         

i.The flow meters can remain in the system for a longer duration (subject to authorization of additional services); or -$                       
ii. Wet weather system responses can be estimated based on previous modeling efforts and staff input of system response. -$                       
b. In conjunction with the TWU, CK Civil will update design criteria, including the design storm, allowable system surcharging, 
minimum and maximum pipe velocities and line replacement/line parallel criteria.

20 40 60 7,700.00$            

c. Existing and ultimate capacity for 10-yr plan improvements will be evaluated using the calibrated models and 
existing/ultimate loading. In conjunction with the Tontitown Water, CK Civil will develop and evaluate up to three (3) potential 
collection system scenerios to serve ultimate flows in the system.

40 60 100 13,300.00$         

d. A projection analysis will be conducted to 2050 for long term trend planning 20 40 60 7,700.00$            
e. A new GIS mapping layer will be created for the Tontitown GIS system showcasing areas with capacity issues for Tontitown 
Planning efforts

20 40 20 80 9,400.00$            

f. A workshop meeting will be held to gather input from Tontitown Water in relation to model development. 4 4 8 1,120.00$            

Total Hours 164 284 20 468
Total Cost - Task 1 Preliminary Engineering Services 28,700.00$          29,820.00$     1,700.00$        60,220.00$         

Task 5 - Capital Improvements Plan
Task Engineer V Engineer I Technician III Surveyor Survey Field Crew Total Hours Total Cost
Billing Rate (Effective thru Decmeber 31, 2026) $175.00 $105.00 $85.00 $135.00 $175.00
 1. CIP
a. Based on results of the capacity evaluation, recommendations for increased sizing and/or new infrastructure will be 
developed and compiled into a 10-yr capital improvement plan.

60 120 20 200 24,800.00$         

b. Opinions of probable construction cost (OPCCs) will be developed for each improvement recommendation. 20 20 40 5,600.00$            
c. A workshop meeting will be held to gather input from Tontitown Water the help with priority ranking of improvements. 4 4 8 1,120.00$            

Total Hours 84 144 20 248
Total Cost - Task 1 Preliminary Engineering Services 14,700.00$          15,120.00$     1,700.00$        31,520.00$         

Task 6 - Report
Task Engineer V Engineer I Technician III Surveyor Survey Field Crew Total Hours Total Cost
Billing Rate (Effective thru Decmeber 31, 2026) $175.00 $105.00 $85.00 $135.00 $175.00
 1. Final Report
a. . A draft report will be prepared that summarizes the data collected, methodology, results and recommendations. An 
electronic copy will be provided for City review.

60 80 20 160 20,600.00$         

b. A final report will be prepared that addresses City comments. Five (5) printed copies and one electronic copy (pdf) will be 
submitted to the City.

24 40 64 8,400.00$            

c. A workshop meeting will be held to present the results 4 4 8 1,120.00$            

Total Hours 88 124 20 232
Total Cost - Task 1 Preliminary Engineering Services 15,400.00$          13,020.00$     1,700.00$        30,120.00$         



ENGINEERING SERVICES SUMMARY
14,700.00$      
46,620.00$      
11,200.00$      
60,220.00$      
31,520.00$      
30,120.00$      

1,500.00$        
Total 195,880.00$   

ENGINEERING SPECIAL SERVICES 

1) Assistance with on-site data collection or field services, not defined in Basic Services
2) Additional modeling and analysis to include conditions that are not listed in Basic Services
3) Water system modeling and/or analysis
4) Any condition assessment, beyond those listed in Basic Services
5) Preliminary or detailed design of recommended improvements listed in the project report
6) Legal support
7) Field Surveyoring, i.e. measuring flowlines or sump depths

Task 6 - Report
Reimbursables (estimated)

Special Services are tasks not included in the above-described Basic Service and are to be performed by CK Civil only is authorized by the Client in writing as an amendment to this agreement. These services would be for an 
additional agreed-upon fee via amendment to this scope of services. These services could include, but are not limited to:

Task 1 - Project Management
Task 2 - Hydraulic Model 
Task 3 - Flow Monitoring 
Task 4 - Capacity Evaluation
Task 5 - Capital Improvements Plan



APPENDIX B — Terms and Conditions 
1. Authorization to Proceed: Signing this document authorizes CKCE to begin work as outlined. This 

document constitutes the entire agreement.  

2. Termination: Either the Owner or the Engineer may terminate the agreement by giving 15 business 
days of written notice to the other party. In such case, the Owner shall forthwith pay the Engineer in 
full for all work previously authorized and performed plus all expenses incurred prior to the effective 
date of termination. The Engineer reserves the right to suspend services if invoiced fees are not 
remitted within 30 days of the invoice date. Otherwise, any obligations and relationships created by 
this Agreement terminate upon completion of all applicable requirements of this Agreement. 

  
3. Consultants: The Engineer may retain consultants qualified for the work of this project when 

deemed necessary but shall not engage a consultant to whom the Owner has a reasonable 
objection.   

4. Legal Requirements: “Legal Requirements” means all applicable federal, state, and local laws, 
codes, ordinances, rules, regulations, orders, and decrees of any governmental or quasi-
governmental entity having jurisdiction over the Project, the practices involved in the Project, and the 
Services. The laws of the State of Arkansas shall govern this project.  

  
5. Hazardous Materials: "Hazardous Materials" means any material, waste, substance, or chemical 

deemed hazardous under applicable legal requirements or regulated for handling, storage, 
remediation, or disposal. The Engineer and its consultants do not have, and cannot reasonably 
obtain, insurance for claims arising from professional services related to hazardous materials, 
including asbestos and other pollutants. The Owner agrees not to bring claims against the Engineer 
or its consultants, except for negligence, for services related to the investigation or remediation of 
hazardous substances. The Owner shall indemnify and hold harmless the Engineer, its consultants, 
agents, and employees from any claims, damages, losses, and expenses, including attorney fees, 
arising from work involving hazardous materials, provided such materials pose a risk of bodily injury 
or death and have not been rendered harmless. This indemnity does not apply if the damage, loss, 
or expense is due to the fault or negligence of the indemnified party. If the Engineer encounters 
hazardous materials, they will immediately inform the Owner. 
 

6. Ownership of Documents: All models, photographs, plans, drawings, specifications, and other 
documents prepared by the Engineer or its consultants pursuant to this Agreement are instruments 
of professional service (“Instruments of Service”). The Engineer hereby grants to the Owner and its 
successors in interest to the Project an irrevocable license to utilize the plans, drawings, and 
specifications with respect to the construction, maintenance, repair, alteration, expansion, 
modification, and reconstruction of the Project. The Engineer shall retain ownership of all electronic 
Instruments of Service. The Engineer shall retain all common law, statutory, or other reserved rights 
therein and shall have the right to retain reproducible copies of the Instruments of Service and to 
reuse information and design concepts contained in them in the normal course of the Engineer’s 
business. Should the Engineer or the Owner utilize the Instruments of Service on another project, 
the party utilizing the Instruments of Service shall indemnify, defend, and hold harmless the other 
from any and all liability, claims, suits, or demands associated with, resulting, or emanating from or 
related to the use thereof. 

  
7. Payments: Invoices will be rendered at the completion of each service. Cancellation of the project 

after the start of services will be billed hourly not to exceed the overall established fee. Invoices past 
60 days due will be subject to a monthly service charge of 1.5% which will be assessed in 
compliance with Arkansas usury laws. Should the account be placed for collection with an outside 
collector, the cost of such collections will be added to the principal amount owing. Reimbursable 
expenses such as travel expenses, printing, shipping, plan review & permitting fees, and other 
expenses directly attributed to the projects will be billed at direct cost without markup. Any other 
expenses incurred by CKCE on behalf of the Owner will be billed at actual cost. 

8.  Indemnification: a. The Owner shall indemnify and hold harmless the Engineer and the Engineer’s 



owners, officers, and employees from and against damages, losses, liabilities, judgments, and 
reasonable and actual defense-related costs (including court costs and fees and expenses of 
attorneys, accountants, experts, and investigators) arising from or related to claims by third parties 
to the extent they are caused by the negligent acts or omissions or willful misconduct of the Owner 
or its employees. b. The Engineer shall indemnify and hold harmless the Owner and the Owner’s 
officers and employees from and against damages, losses, liabilities, judgments, and reasonable 
and actual defense-related costs (including court costs and fees and expenses of attorneys, 
accountants, experts, and investigators) arising from or related to claims by third parties to the 
extent they are caused by the negligent acts or omissions or willful misconduct of the Engineer or its 
employees.  

9. Certifications: Engineer and/or Engineer’s consultants shall not be required to sign any documents, 
no matter by whom requested, that would result in Engineer and/or Engineer’s consultants having to 
certify, guarantee, or warrant the existence of conditions whose existence Engineer and/or 
Engineer’s consultants cannot ascertain. Owner also agrees not to make the resolution of any 
dispute with Engineer and/or Engineer’s consultants or payment of any amount due to Engineer in 
any way contingent upon Engineer and/or Engineer’s consultants signing any such certification. 
  

10. Jobsite Safety: Neither the professional activities of Engineer or Engineer’s consultants, nor the 
presence of Engineer, Engineer’s consultants, or their respective employees and sub-consultants at 
a construction site, shall relieve the Contractor and any other entity of their obligations, duties, and 
responsibilities, including but not limited to construction means, methods, sequence, techniques, or 
procedures necessary for performing, superintending, or coordinating all portions of the Work in 
accordance with the Contract Documents and any health or safety precautions required by any 
applicable laws or regulations. Engineer and/or Engineer’s consultants and their respective 
employees and sub-consultants have no authority to exercise any control over any construction 
contractor or other entity or their employees in connection with their work or any health or safety 
precautions. Owner agrees that the Contractor is solely responsible for jobsite safety and warrants 
that this intent shall be made evident in Owner's agreement with the Contractor.   

11. Limitation of Liability: In recognition of the relative risks and benefits of the Project to both Owner 
and Professional, the risks have been allocated such that the Owner agrees to the fullest extent 
permitted by law to limit the liability of Engineer and Engineer’s consultants and to all construction 
contractors and subcontractors on the Project for any and all claims, losses, costs, damages of any 
nature whatsoever, or claims expenses from any cause or causes so that the total aggregate liability 
of Engineer and Engineer’s consultants to all those named shall not exceed the limits of the contract. 
Such claims and causes include but are not limited to negligence, professional errors or omissions, 
strict liability, breach of contract, or warranty.  

12. Betterment: If due to Engineer’s and/or Engineer’s consultant’s error, any required construction 
item or component of the Project is omitted from Engineer’s and/or Engineer’s consultant’s 
construction documents, Engineer and/or Engineer’s consultants shall not be responsible for paying 
the cost to add such item or component to the extent that such item or component would have been 
otherwise necessary to the Project or otherwise adds value or betterment to the Project. In no event 
will Engineer and/or Engineer’s consultants be responsible for any cost or expense that provides 
betterment, upgrade, or enhancement of the Project.  

13. Unforeseen Conditions: Engineer shall not be responsible for unforeseen field conditions or any 

existing conditions concealed by the existing finishes that cannot be investigated by reasonable non-

destructive visual observation. 

14. Estimates: All estimates provided by the Engineer, including but not limited to quantities, costs, and 

schedules, are based on experience, industry practices, and software calculations. These estimates 

are provided for informational purposes only and are subject to change due to market conditions, 

actual field conditions, and other factors beyond the Engineer's control. The Professional does not 

guarantee the accuracy of these estimates and assumes no liability for any discrepancies or 

variances that may arise. The Owner acknowledges and agrees that the Professional shall not be 

held responsible for any costs, expenses, or losses incurred due to reliance on these estimates.  If 



the project comes in and the lowest bid is above the estimate for the project, the owner understands 

the Engineer will not have to re-design the project without additional compensation.   

15. Force Majeure: CKCE is not responsible for delays or failures caused by events beyond its control, 
including natural disasters, strikes, or other force majeure events.  

16. Dispute Resolution: Any disputes arising from this agreement shall be resolved through binding 
arbitration. Each party will select one arbitrator, and the two arbitrators will select a third. The 
arbitration will be conducted in accordance with the rules of the American Arbitration Association.  

17. Insurance Requirements: CKCE will maintain appropriate insurance coverage and provide 
proof of insurance upon request. 

a. Automobile Insurance $500,000 
b. General Liability $1,000,000 
c. Professional Liability $2,000,000 
d. Workers compensation Statutory Limit 

 
18. Amendments: Any amendments or modifications to this agreement must be made in writing 

and signed by both parties. 
 

19. Severability: If any provision of this agreement is found to be invalid or unenforceable, the 
remaining provisions shall remain in full force and effect. 

 
20. Entire Agreement: This agreement constitutes the entire agreement between the parties and 

supersedes all prior negotiations, representations, or agreements, whether written or oral. 
This agreement shall bind the Owner, Engineer, and their successors, executors, 
administrators, and assigns of such other party in respect to all covenants or agreements 
without the written consent of the other party.  Nothing included in these documents shall be 
constructed as creating personal liability by any officer or agent to any public body which may 
be a party hereto.  
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